



To: Ying Miao, P.E.
Lake County Public Works

From: HMG Engineers, Inc.
Steven Zamaites, P.E.

Date: October 10, 2024

RE: Highland Lake Water System – New Water Supply Well Drilling and Testing
Questions from Plan Holders No. 1
HMG Project No. 8571

LCPW Bid #24352

**Highland Lake Water System – New Water Supply Well Drilling and Testing
Questions from Plan Holders**

Question No.1: Wondering when the clock will start on the 90 day time of completion or if there is any chance that the 90 day time of completion can be extended.

Answer No.1: The contract time / working time will start at the issuance of the Notice to Proceed. It is the Owner's intent to issue the Notice to Proceed after the contracting, permits and submittals are completed and the Contractor is ready to mobilize to the site. If additional time beyond the 90 days is needed the Contractor will need to submit the request to the Owner with justification and documentation for the requested additional time.